

Seneca County Engineer's Department Bid Tabulations

Project: CR591-6.92, CR43-6.23, TR25-4.49, & TR17-5.73 Superstructure Replacement (Prestressed Box Beams)

Contract: C-2026

Sale Date: Tuesday, March 17, 2026

Completion: Tuesday, September 1, 2026

Engineer's Estimate: \$419,880

REF #	ITEM	DESCRIPTION	UNIT	QUANTITY	The Crawford Construction Company, Inc.		R&I Construction, Inc.	
					UNIT	TOTAL	UNIT	TOTAL
Beam A: SEN-CR591-6.92	515	PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE MEMBERS (Installed), B12-48"x23'-7" length (No Skew)	Each	6	\$11,533.33	\$69,199.98	\$12,010.00	\$72,060.00
Beam B: SCI-CR43-6.23	515	PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE MEMBERS (Installed), B17-48"x24'-7" length (No Skew)	Each	6	\$12,160.33	\$72,961.98	\$13,584.00	\$81,504.00
Beam C: BSP-TR25-4.49	515	PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE MEMBERS (Installed), B17-48"x35'-0" length (30° LF Skew)	Each	6	\$14,277.00	\$85,662.00	\$15,929.00	\$95,574.00
Beam D: EDE-TR17-5.73	515	PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE MEMBERS (Installed), B27-48"x60'-0" length (30° LF Skew)	Each	6	\$22,432.83	\$134,596.98	\$25,142.00	\$150,852.00
					\$362,420.94		\$399,990.00	